A HOME, CONSIDERED.

A considered home, thoughtfully made

Prepared for Sample homeowner

DRAFT / QUOTATION - NOT A TAX INVOICE

Sample apartment / Hyderabad

ISSUED	VALID UNTIL	REVISION
01 Nov 2026	01 Dec 2026	01

YOUR SELECTED CONFIGURATION

Premium plywood / SF laminate

Proposed brand: Siam Club Gold

PROJECT VALUE

INR 3,05,800.00

Tax treatment pending confirmation. Total is provisional.

DRAFT - for discussion and owner review. Rate card has not been approved. Tax treatment is not yet confirmed.

A CLEAR CHOICE, AT A GLANCE

Essential plywood	Premium plywood	Plywood + PVC protection
INR 2,40,450.00	INR 3,05,800.00	INR 2,74,225.00
SAME LISTED SCOPE	CURRENT SELECTION	SAME LISTED SCOPE

Comparison uses SF laminate and the same included items. Brand, hardware and protection differ only as listed in the material schedule. Customer choices require a confirmed issued revision.

Project note: Demonstration only. Dimensions are sample inputs; rates are unapproved candidates from your templates.

01 / THE DETAIL

Room-by-room scope

Areas below are the stated chargeable work measurements. They are not the carpet area of your home. Included work is priced at the selected package and finish.

Master bedroom

WORK / MEASUREMENT	QTY	RATE / UNIT	AMOUNT
Full-height wardrobe Cabinet / box work / 8 ft W x 7 ft H x 1 count Depth: to be confirmed Basis: decimal feet; front elevation	56 sqft	1,200	**67,200**
Loft storage Frame work / 8 ft W x 2.5 ft H x 1 count Depth: to be confirmed Basis: decimal feet; front elevation	20 sqft	950	**19,000**
Bed back panel Panel work / 8 ft W x 3 ft H x 1 count Depth: to be confirmed Basis: decimal feet; front elevation	24 sqft	650	**15,600**

Room subtotal: INR 1,01,800.00

Kitchen

WORK / MEASUREMENT	QTY	RATE / UNIT	AMOUNT
Base cabinets Cabinet / box work / 12 ft W x 2.5 ft H x 1 count Depth: to be confirmed Basis: decimal feet; front elevation	30 sqft	1,200	**36,000**
Wall cabinets Cabinet / box work / 12 ft W x 2.5 ft H x 1 count Depth: to be confirmed Basis: decimal feet; front elevation	30 sqft	1,200	**36,000**
Loft storage Frame work / 12 ft W x 2 ft H x 1 count Depth: to be confirmed Basis: decimal feet; front elevation	24 sqft	950	**22,800**

Room subtotal: INR 94,800.00

Living & dining

WORK / MEASUREMENT	QTY	RATE / UNIT	AMOUNT
TV storage unit Cabinet / box work / 7 ft W x 6 ft H x 1 count Depth: to be confirmed Basis: decimal feet; front elevation	42 sqft	1,200	**50,400**

Room subtotal: INR 50,400.00

Children's bedroom

WORK / MEASUREMENT	QTY	RATE / UNIT	AMOUNT
Wardrobe Cabinet / box work / 7 ft W x 7 ft H x 1 count Depth: to be confirmed Basis: decimal feet; front elevation	49 sqft	1,200	**58,800**

Room subtotal: INR 58,800.00

Listed work subtotal	INR 3,05,800.00
Discount	INR 0.00
Net work value	INR 3,05,800.00
GST	Not yet confirmed
TOTAL PROJECT VALUE	**INR 3,05,800.00**

Tax treatment pending confirmation. Total is provisional.

02 / YOUR SPECIFICATION

Materials, made clear

Listed alternatives allow sourcing flexibility within the approved schedule. They do not permit an undisclosed downgrade. Exact products and warranty evidence are confirmed before procurement.

Essential plywood

Plywood furniture with laminate finish. Final approved material schedule forms part of this proposal.

Approved alternative pool: SURAKSHA, Wildwood, Swadeshi

Specification: Confirm exact product grade, carcass/shutter/backing thickness, hardware models and allowances before publishing.

Manufacturer coverage: No manufacturer warranty duration promised until the actual product and certificate are confirmed.

Schedule approval: Pending business confirmation

Premium plywood / SELECTED

Selected premium plywood range with the same approved scope of work.

Approved alternative pool: Siam Club Gold, Austin Gold Marine, Century Bond

Specification: Confirm approved product variants, thicknesses, grade and equivalent alternatives. Alternatives are not automatically technically identical.

Manufacturer coverage: Manufacturer coverage depends on the selected product, invoice and certificate; separate from UME workmanship coverage.

Schedule approval: Pending business confirmation

Plywood + PVC protection

Plywood furniture with 6 mm PVC protection at the wall, slab or floor contact areas specified in the scope.

Approved alternative pool: Approved equivalent plywood - confirm product

Specification: Define every PVC-protected surface and the plywood grade/thickness. This is not an all-PVC furniture package.

Manufacturer coverage: Confirm the actual manufacturer/product coverage before publishing.

Schedule approval: Pending business confirmation

SELECTED FINISH

SF laminate. Finish upgrades are charged only through the item-specific finish rate. Included hardware, drawers, accessories, surfaces and allowances must be stated in the item scope/specification.

INCLUDED WORK

Custom woodwork and laminate finishes for the rooms and items listed below. Internal fittings and allowances are included only when stated in each item.

EXCLUDED WORK

Unless expressly listed in the scope: civil alterations, renovation/demolition, painting, false ceilings, electrical/plumbing changes, lights, appliances, loose furniture, stone countertops and final deep cleaning are excluded.

WORKING-DAY PERIOD

To be confirmed before final issue. No delivery period is promised in this draft.

UME WORKMANSHIP AND SERVICE

To be confirmed. No UME workmanship warranty duration is promised in this draft.

03 / A TRANSPARENT PROCESS

Payments and next steps

The INR 50,000.00 booking payment is included in the first 50% advance. It is not added to the project price. Verified receipts are credited below.

MILESTONE	INSTALMENT	CUMULATIVE	DUE AFTER CREDIT
Order booking	50,000	50,000	**50,000**
Before work starts / 50% including booking	1,02,900	1,52,900	**1,52,900**
Plywood work completed / 85% cumulative	1,07,030	2,59,930	**2,59,930**
Outer laminate completed / 95% cumulative	30,580	2,90,510	**2,90,510**
Final inspection and handover / 100%	15,290	3,05,800	**3,05,800**

All amounts are INR. Each stage is incremental; cumulative amounts are not additional charges. Due-after-credit is the balance to reach that milestone after all verified receipts, not a separate payment demand.

VERIFIED RECEIPTS / PROJECT BALANCE

INR 0.00 verified / INR 3,05,800.00 remaining against this configuration.

No payments are recorded. A submitted payment reference remains pending until the business verifies the actual bank credit.

NEXT STEP

Review the scope, measurements, material schedule, tax, timing and service terms with UME. Any corrections are issued as a new revision before acceptance and procurement.

04 / THE AGREEMENT

Terms, care and privacy

1. Scope and measurement

Only the listed items, quantities and stated finishes are included. Cabinet areas use the stated front-elevation measurement basis, not the floor area of the home. Depth and internal configuration must be agreed in the approved drawings. Site measurements and written drawing approval are required before fabrication. A decimal such as 1.5 ft means 1 ft 6 in; feet/inches are entered in separate fields.

2. Materials and alternatives

The selected package and approved material schedule define the products. Equivalent alternatives listed in the schedule may be proposed subject to stock availability. Any different product or specification requires the customer's written approval before purchase. No unilateral downgrade is permitted. Any agreed price difference is recorded as a change order.

3. Price and tax

The quotation shows the tax treatment explicitly. This quotation is an estimate/offer, not a tax invoice. Approved rates remain valid until the expiry date for the stated scope. Changes in scope, quantity, finishes or statutory taxes require a written revised quotation before the affected work starts.

4. Booking and payments

The booking amount is credited toward the 50% advance, not added to it. Further instalments are 35% after agreed plywood work completion, 10% after outer laminate completion and the final 5% after joint inspection and recorded handover/snags. Each milestone is documented and invoiced or receipted as applicable. Work start requires the advance, approved drawings and usable site access.

5. Timeline and site readiness

The stated working-day period starts only after written design/material approval, cleared advance and a ready site. Society permissions, permitted working hours, lift/access, dry storage, electricity and water must be arranged with the customer. Delays or scope changes are notified with their effect and a revised completion date; delays are not an unrestricted exemption from responsibility.

6. Changes and concealed conditions

Extra drawers, hardware, glass/CNC, accessories or other additions are included only where itemised. Any change needs a written description, price and time impact approved before execution. Unforeseen site conditions are documented before additional work is authorised.

7. Quality and handover

Work is checked against approved drawings and the material schedule. The parties record inspection, defects and agreed rectification dates. Minor snags do not remove the obligation to rectify them. Product care instructions and relevant purchase/warranty documents are handed over where available.

8. Warranty and service

UME workmanship coverage is stated separately in this quotation. Manufacturer warranties are governed by the actual product's certificate and conditions. Water ingress, misuse or third-party changes are assessed on their facts; mandatory consumer rights are not waived.

9. Cancellation and refunds

A customer may request cancellation in writing. Any retention must reflect documented design work, approved purchases, non-returnable custom materials and completed work, with an itemised reconciliation. No blanket non-refundable amount is implied. Undisputed refundable balances and their payment date are confirmed in writing.

10. Privacy

Customer details, floor plans, selections and payment references are used to prepare and execute this project, keep necessary records and resolve service requests. Access is restricted to authorised staff and necessary service providers. No project photos, testimonials or marketing use without separate consent. Request access, correction or deletion through the stated privacy contact, subject to applicable retention requirements. Do not upload Aadhaar, card data or bank statements here.

11. Acceptance and disputes

The accepted revision, selected package/finish/brand, item scope and terms form the agreed record. Subsequent changes need a new written revision/change order. First raise concerns with the named business contact. Applicable law and competent consumer forums/courts apply; statutory rights are preserved.

CONTACT / RECORDS

Your project contact

UME INTERIORS
Contracting legal identity: to be confirmed
Hyderabad, Telangana
Business contact to be confirmed
https://www.umeinteriors.com

Privacy requests: Contact to be confirmed before final issue. Customer links should be kept private; anyone holding a live link may view that quotation. Marketing, testimonial and project-photo use require separate permission.

Client contact recorded for this project: Not supplied. Quote created 01 Nov 2026; last updated 01 Nov 2026.